STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 15/ 01 I'N LOS ANGELES COUNTY | N SANTA 11/19/01
CONTRACT NUMBER 07-1760U4 CLARI TA AT VARI QUS LOCATI ONS CONTRACT CODE 'A '
LOCATI ON 07-LA-5-R52.7/53.7 240 CONTRACT | TEMS
RECONSTRUCT | NTERCHANGE AND BRI DGES FEDERAL Al D ACNH- 005-3(026) 170

| - 005- 3( 026) 170
ACNH- 005- 3( 026) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

°ROPCSALS | SSUED 53 FUND TOTAL HA21 , HE13 0 TOTAL NUMBER OF WORKI NG DAYS 1510
WUMBER OF BI DDERS 7 ENG NEERS EST 45, 605, 961. 00 AMOUNT UNDER14, 705, 960. 00 PERCENT UNDER EST 32. 25
>ROGRAM ELEMENTS RAS 400
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 30, 900, 001. 00 5 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
2 32,862, 078.00 2 F C 1 CONSTRUCTORS | NC 858 481-6900
00772589

12777 H GH BLUFF DRI VE STE 200 FAX 858 793-8611
SAN DI EGO CA 92130

3 34, 227, 858. 30 6 CHUMO MYERS 626 960- 9502
00387331
14425 JOANBRI DGE ST FAX 626 960- 3887
BALDW N PARK CA 91706
4 40, 972, 457. 50 3 E L YEAGER CONSTRUCTI ON 909 684- 5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
5 43, 563, 780. 55 1 SECURI TY PAVI NG COVPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767-3169

SUN VALLEY CA 91353-1489



07-1760U4

07-LA-5-R52

11/ 15/ 01

6

45, 665, 453. 00

58, 299, 563. 80

4

7

SHI MM CK CONSTRUCTI ON  COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

AECON CONSTRUCTORS

201 NORTH 25TH AVENUE STE 250
PHEONI X AZ 85021

510 293-1100
00594575
FAX 510 293-1110

602 328-9212
00746550
FAX 602 328-9313

Bl D245
PAGE 2
11/19/01



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 3
11/19/01

05

ADAMS AND SM TH
OREM UT

CORE SLAB

PERRI S CA

DS

LONG BEACH CA
GRANI TE CONSTRUCTI ON
PALMDALE CA
HARBOR COMPANI ES
SAN BERNARDI NO CA
J F L ELECTRIC
LOS ANGELES CA
MODERN ALLOYS
PRG

CORONA CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA
ROCK STRUCTURES
RI VERSI DE CA
SAVROD

LANCASTER CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL
PRECAST G RDERS

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG

BRI DGE REMOVAL

ELECTRI CAL

RAI L STANTON CA
LANDSCAPI NG AND ERCSI ON CONTRCL

Pl PE WORK

ROCK SLCPE PROTECTI ON

M SCELLANEQUS CONCRETE



07-1760U4 Bl D245

07-LA-5-R52 PAGE 4
11/ 15/ 01 11/19/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 S| ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
11/19/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CASE PACIFIC
PASO ROBLES CA
CONFAB COVPANY
LATHROP CA

DS

LONG BEACH CA
GRANI TE CONSTRUCTI ON
PALMDALE CA
HARBOR COMPANI ES
SAN BERNADI NO CA
MAVERI CK ELECTRI C
DOWNEY CA
MODERN ALLOYS
STANTON CA
PRG

CORONA CA

S| ERRA NEVADA
SAN FERNANDO CA
SUDHAKAR COMPANY
RI ALTO CA

TRG

CORONA CA

JONTI NUED ON NEXT PAGE

PI LE DRI VI NG AND RELATED ( PARTI AL)

PRECAST CONCRETE G RDERS AND RELATED ( PARTI AL)
PRESTRESSI NG AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

BRI DGE REMOVALS AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

CONCRETE BARRI ERS AND RELATED ( PARTI AL)

PLANTI NG AND RELATED ( PARTI AL)

OVERHEAD SI GNS AND RELATED ( PARTI AL)

STRI PI NG AND MARKI NG AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/19/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA
WASTE MANAGEMENT
KETTLEVAN CA

3l DDER | D NAME AND ADDRESS

REBAR AND RELATED ( PARTI AL)
LEAD SO L, ROAD EXCAVATI ON AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADAMS AND SM TH
OREM UT

CONDON  JOHNSON
OAKLAND CA

CORE SLAB

PERRI S CA

DS

LONG BEACH CA
DYNALECTRI C

LCS ALAM TGS CA
GRANI TE CONSTRUCTI ON
PALMDALE CA
MODERN ALLOYS
STANTON CA
PRG

CORONA CA

JONTI NUED ON NEXT PAGE

STRUCTURAL STEEL
DRI VE PILE
PRECAST G RDERS
POST TENSI ON
ELECTRI CAL
ASPHALT CONCRETE
BRI DCE RAILS

LANDSCAPE



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PENHALL COVPANY
ANAHEI M CA

ROCK STRUCTURE

RI VERSI DE CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

3l DDER | D NAVE AND ADDRESS

REMOVALS
R P RAP
REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ADAMS AND SM TH
OREM UT

C AND W FENCE
VENTURA CA
CLEVELAND WRECKI NG
COVI NA CA

COMET ELECTRIC
CONOGA PARK CA
CONDON  JOHNSON
COWPTON CA

CORE SLAB

PERRI S CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRUCTURAL STEEL

METAL BEAM GUARD RAI L AND FENCI NG

BRI DGE REMOVAL

ELECTRI CAL

DRI VEN PI LE AND CAST I N STEEL SHELL PILE

PORTLAND CEMENT CONCRETE G RDERS



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DS I

LONG BEACH CA

K R C SAFETY

VISALI A CA

MODERN ALLOYS
STANTON CA

PRG

CORONA CA

PENHALL COVPANY
ANAHEI M CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA

S| ERRA NEVADA

SAN FERNANDO CA
SUDAHKAR COVPANY

RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

PRESTRESSI NG

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
MEDI AN RAI L

LANDSCAPI NG ERCSI ON CONTROL

JO NT SEAL

UNDERGROUND

SI GN STRUCTURES

STRI PI NG

REBAR



07-1760U4
07-LA-5-R52
11/ 15/ 01
LI ST

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
11/19/01
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

2788 VENTURE DR

LI NCOLN CA 95648

ACACI A LANDSCAPE AND EROSI ON CONTROL | NC
604 S SAN MARCCS RD
SANTA BARBARA CA 93111
ADAM AND SM TH | NC

1380 W CENTER ST

LI NCOLN UT 84042
ANDERSON DRI LLI NG

14714 AM GOS RD

CHI NO HILLS CA 91709
COVET ELECTRIC

7760 PEERI NG AVE
CANCGA PARK CA 91304
CONRAD CONSTRUCTORS
2584 NORTH LOCUST AVE
RIALTO CA 92377

DYW DUG SYSTEM

2154 SOUTH STREET

LONG BEACH CA 90805
FOUNDATI ON PI LE

P O BOX 1167

FONTANA CA 92334
HARBOR COMPANI ES

1880 E RI VERVI EW

SAN BERNARDI NO CA 92408

2ONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KES

LANDSCAPI NG

FURNI SH AND ERECT STRUCTURE STEEL BRI DGE

CAST I N STEEL SHELL PILE (PORTION)

ELECTRI CAL

PRECAST G RDERS

PRESTRESSI NG AND CAST | N PLACE CONCRETE

PI LI NG AND CAST I N STEEL SHELL PILE (PORTI ON)

BRI DGE REMOVAL



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER I D

LI
NAME AND ADDRESS

ST

OF

Bl D245
PAGE 10
11/19/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

3l DDER | D

R M D REBAR I NC

2280 SOUTH RI VERSI DE AVE

BLOOM NGTON CA 92314

RADI CH CONSTRUCTI ON | NC

4680 E LOS ANGELES AVENUE

SIM VALLEY CA 93063

ROCK STRUCTURES CONSTRUCTI ON COVPANY
12155 MAGNCLI A AVE

RI VERSI DE CA 92503

S| ERRA NEVADA STEEL CORPORATI ON
P O BOX 951

SAN FERNANDO CA 91341

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

SUDHAKAR COMPANY | NC

1450 FI TZGERALD AVE

RIALTO CA 92376

NAME AND ADDRESS

REI NFORCI NG STEEL

STORM DRAI' N

R P RAP

SI GN STRUCTURES

SI GNS AND TRAFFI C CONTROL DEVI CES

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

2ONTI NUED

ADAMS AND SM TH
OREM UT

CLEVELAND WRECKI NG
COVI NA CA

ON NEXT PAGE

FURNI SH AND ERECT STEEL

BRI DGE DEMOLI TI ON



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 11
11/19/01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

COVET ELECTRIC
CANCGA PARK CA
CONTRACTORS CHEM CAL
HAYWARD CA

CORE SLAB

PERRI S CA

DS

LONG BEACH CA

GRANI TE CONSTRUCTI ON
PALMDALE CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

ROCK STRUCTURE CONSTRUCTI ON
RI VERSI DE CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ELECTRI CAL

JO NT SEAL
PRECAST G RDERS
PRESTRESSI NG

PAVI NG

LANDSCAPI NG AND ERGSI ON CONTROL

BARRI ERS

REMOVE AND | NSTALL ROCK SLOPE PROTECTI ON

REBAR



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 12
11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVAR CONSTRUCTI ON SYSTEMs
CAVPBELL CA

CLEVELAND WRECKI NG

COVI NA CA

COVET ELECTRIC

CANCGA PARK CA

CONFAB COVPANY

1910 E LATH ROAD

LATHROP CA

CONRAD CONSTRUCTORS

2584 N LOCUST AVE

RIALTO CA 92377

FOUNDATI ON PI LE I NC

P O BOX 1107

FONTANA CA

GRANI TE CONSTRUCTI ON  COMPANY
P O BOX 902500

PALMDALE CA 93590
MALCOLM DRI LLI NG COVPANY | NC
4926 N AZUSA CANYON RD

| RWNDALE CA 91706

MARTI NEZ STEEL COVPANY
MONTCLAI R CA

JONTI NUED ON NEXT PAGE

CAST I N PLACE PRESTRESSI NG
BRI DGE DEMOLI TI ON
ELECTRI CAL

FURNI SH AND | NSTALL CONCRETE G RDERS

FURNI SH AND | NSTALL PRECAST d RDERS

FURNI SH AND DRI VE PI LI NG

ASPHALT CONCRETE PAVI NG

DRI LL QUT PILE AND SET CAGES

FURNI SH AND | NSTALL REBAR



07-1760U4
07-LA-5-R52
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 13
11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MODERN ALLOYS I NC

11172 WESTERN AVE
STANTON CA 90680
MODERN ALLOYS I NC

11172 WESTERN AVE
STANTON CA 90680

RADI CH CONSTRUCTI ON | NC
4680 E LOS ANGELES AVE
SIM VALLEY CA 93063
ROCK STRUCTURES COWPANY
12155 MAGNCLI A AVE

RI VERSI DE CA 92503
SAVROD COVPANY

151 EAST AVENUE
LANCASTER CA 93535
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA
SUDHAKAR COMPANY | NC
1450 FI TZGERALD AVE
RIALTO CA 92376

TRG

CORONA CA

REMOVE GUARD RAIL, SIGNS, CABLE RAILING

TERM NAL SYSTEM AND ANCHORS CONCRETE BARRI ERS

DRAI NAGE

ROCK SLCPE PROTECTI ON

CURB, GUTTERS, SIDE WALKS AND M SCELLANEOUS CONCRETE

SI GNS AND TRAFFI C CONTROL

PAVEMENT STRI PI NG AND MARKI NG

LANDSCAPE



07-1760U4 Bl D245

07- LA- 5- R52 CONTRACT PROPOSAL OF LOW BI DDER PAGE 14
11/ 15/ 01 11/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1, 150 1, 900. 00 2,185, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00* 30, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 000. 00* 18, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 180 70. 00 12, 600. 00
8 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 35 35. 00 1, 225. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 920 .70 4,844.00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 260 40. 00 10, 400. 00
11 (S) 120182 PORTABLE DELI NEATOR EA 660 35. 00 23, 100. 00
12 120300 TEMPORARY PAVEMENT MARKER EA 480 4.00 1, 920. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 13, 700 40. 00 548, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 390 300. 00 117, 000. 00
15 150221 ABANDON | NLET EA 6 500. 00 3, 000. 00
16 150227 ABANDON Pl PELI NE M 150 70. 00 10, 500. 00
17 150606 REMOVE FENCE ( TYPE BW M 140 15. 00 2,100. 00
18 150608 REMOVE CHAI N LI NK FENCE M 250 23.00 5, 750. 00
19 022492 REMOVE ROCK SLOPE PROTECTI ON VB 6, 000 20. 00 120, 000. 00
(1/2 TON ROCK)
20 022493 REMOVE REVETMENT VB 1, 760 20. 00 35, 200. 00
(2 TON ROCK & STEEL PILE)
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 22.00 4, 620. 00
22 022494 REMOVE DOUBLE THRI E BEAM BARRI ER M 1,281 15. 00 19, 215. 00
23 022495 REMOVE THRI E BEAM BARRI ER M 180 16. 00 2, 880. 00
24 022496 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,780 4.00 11, 120. 00
STRI PE
25 150711 REMOVE PAI NTED TRAFFI C STRI PE M 44, 500 1.30 57, 850. 00
26 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 13 30. 00 390. 00
27 (S) 150713 REMOVE PAVEMENT MARKI NG M2 82 30. 00 2, 460. 00
28 (S) 150722 REMOVE PAVEMENT MARKER EA 19, 700 .50 9, 850. 00
29 150730 REMOVE CHANNEL| ZERS EA 20 50. 00 1, 000. 00
30 150742 REMOVE ROADSI DE S| GN EA 27 100. 00 2, 700. 00
31 150748 REMOVE ROADSI DE S| GN PANEL EA 2 100. 00 200. 00
32 150760 REMOVE S| GN STRUCTURE EA 2 2,500. 00 5, 000. 00
33 150764 REMOVE S| GN OVERLAY MR 2 170. 00 340. 00
34 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00



07-1760U4 Bl D245

07- LA- 5- R52 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
11/ 15/ 01 11/ 19/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 150771 REMOVE ASPHALT CONCRETE DI KE M 1,770 4.00 7, 080. 00
36 150802 REMOVE DRAI NAGE FACI LI TI ES LS LUMP SUM 5, 000. 00* 5, 000. 00
37 150806 REMOVE Pl PE M 62 70. 00 4,340. 00
38 150820 REMOVE | NLET EA 6 500. 00 3, 000. 00
39 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
40 150847 REMOVE CONCRETE PAVEMENT AND BASE MR 5,920 4.00 23, 680. 00
41 150860 REMOVE BASE AND SURFACI NG VB 6, 800 12. 00 81, 600. 00
42 022497 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 890 40. 00 35, 600. 00

(RAIL AND BLOCKS ONLY)
43 152390 RELOCATE ROADSI DE S| GN EA 30 300. 00 9, 000. 00
a4 152394 RELOCATE SI GN STRUCTURE EA 4 3, 500. 00 14, 000. 00
45 152430 ADJUST | NLET EA 1 1, 000. 00 1, 000. 00
46 152604 MODI FY | NLET EA 1 1, 000. 00 1, 000. 00
47 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,430 2.50 6, 075. 00
48 022498 REMOVE CONCRETE ( STAMPED) MR 280 9.00 2,520. 00
49 153214 REMOVE CONCRETE CURB M 200 13. 00 2, 600. 00
50 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1, 300 10. 00 13, 000. 00
51 153218 REMOVE CONCRETE S| DEWALK MR 820 8. 00 6, 560. 00
52 155003 CAP | NLET EA 3 1, 000. 00 3, 000. 00
53 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
54 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 200, 000. 00* 200, 000. 00
55 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 59, 000. 00* 59, 000. 00
56 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 6, 000. 00* 6, 000. 00
57 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 24, 000. 00* 24, 000. 00
58 157564 BRI DGE REMOVAL (PORTI ON), LOCATI ON D LS LUMP SUM 26, 000. 00* 26, 000. 00
59 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 22, 200. 00* 22, 200. 00
60 190101 ROADVWAY EXCAVATI ON VB 35, 200 14. 00 492, 800. 00
61 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 3, 540 80. 00 283, 200. 00
(AERI ALLY DEPCSI TED LEAD)

62 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
63 (F) 192001 STRUCTURE EXCAVATI ON VB 92 20. 00 1, 840. 00
64 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) Vel 1,790 40. 00 71, 600. 00
65 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 7 600. 00 4, 200. 00
66 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 180 30. 00 5, 400. 00
67 (F) 193001 STRUCTURE BACKFI LL VB 32 40. 00 1, 280. 00
68 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 778 30. 00 23, 340. 00
69 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 510 25. 00 12, 750. 00
70 193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG Vel 30 50. 00 1, 500. 00

WALL)



07-1760U4 Bl D245

07- LA- 5- R52 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 15/ 01 11/ 19/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 193114 SAND BACKFI LL VB 43 150. 00 6, 450. 00
72 (S) 022499 BAT HOUSE EA 20 200. 00 4,000. 00
73 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 4, 440. 00* 4, 440. 00
74 202007 DUFF M2 16, 700 3.00 50, 100. 00
75 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 11 450. 00 4, 950. 00
76 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,030 1.00 2, 030. 00
77 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 8, 200 . 60 4,920. 00
78 (S) 203026 MOVE | N MOVE QUT ( ERCSI ON CONTROL) EA 10 900. 00 9, 000. 00
79 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 54 550. 00 29, 700. 00
80 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 540 4.00 2, 160. 00
81 (S) 204013 PLANT (GROUP M EA 10, 200 9.50 96, 900. 00
82 (S) 022500 NON NATI VE VEGETATI ON REMOVAL LS LUMP SUM 20, 000. 00* 20, 000. 00
83 (S) 204017 PLANT (GROUP W EA 3, 480 3.00 10, 440. 00
84 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00* 15, 000. 00
85 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 342 100. 00 34, 200. 00
86 260201 CLASS 2 AGGREGATE BASE VB 8, 760 31.00 271, 560. 00
87 260301 CLASS 3 AGGREGATE BASE Vel 720 31.00 22, 320. 00
88 280000 LEAN CONCRETE BASE VB 800 100. 00 80, 000. 00
89 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
90 390160 ASPHALT CONCRETE ( TYPE B) TONN 18, 600 56. 00 1, 041, 600. 00
91 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 840 15. 00 12, 600. 00

AREA)

92 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 150 4.00 600. 00
93 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 35 4.00 140. 00
94 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 80 4.00 320. 00
95 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 1, 130 4.00 4,520. 00
96 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 980 4.00 3, 920. 00
97 401000 CONCRETE PAVEMENT VB 1, 550 150. 00 232, 500. 00
98 404092 SEAL PAVEMENT JOI NT M 1, 050 8. 00 8, 400. 00
99 490566 FURNI SH STEEL PILING (HP 360 X 132) M 301 72.00 21, 672. 00
100 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 20 2, 500. 00 50, 000. 00
101 490753 FURNI SH PI LI NG ( CLASS 625) M 786 56. 00 44,016. 00
102 (S) 490754 DRI VE PILE (CLASS 625) EA 44 2, 000. 00 88, 000. 00
103 491007 FURNI SH PI LI NG ( CLASS 400) M 344 10. 00 3, 440. 00
104 (S) 491008 DRI VE PILE (CLASS 400) EA 18 2, 000. 00 36, 000. 00
105 (S) 048737 REMOVE CASI NG PI LE (1524 X 25.4 MV) EA 1 6, 000. 00 6, 000. 00
106 (S) 048738 REMOVE CASI NG PI LE (2134 X 25.4 M\ EA 1 6, 000. 00 6, 000. 00
107 048739 FURNI SH ANCHOR PI LE (610 X 12.7 MV M 190 150. 00 28, 500. 00



07-1760U4 Bl D245
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

108 048740 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 2,170 200. 00 434, 000. 00
PILING (610 X 19 MV

109 (S) 048741 DRI VE CAST- | N- STEEL- SHELL CONCRETE PI LE EA 80 2, 500. 00 200, 000. 00
(610 X 19 MV

110 (S) 048742 DRI VE ANCHOR PI LE (610 X 12.7 MV EA 4 5, 000. 00 20, 000. 00

111 (S) 048743 DRI VE CASI NG PILE (1524 X 25.4 M) EA 1 8, 000. 00 8, 000. 00

112 (S) 048744 DRI VE CASI NG PI LE (2134 X 25.4 M) EA 1 6, 000. 00 6, 000. 00

113 048745 FURNI SH CASI NG PI LE (1524 X 25.4 MV M 18 1, 100. 00 19, 800. 00

114 048746 FURNI SH CASI NG PI LE (2134 X 25.4 MV) M 8 1, 600. 00 12, 800. 00

115 048747 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1, 555 836. 00 1, 299, 980. 00
PILING (1219 X 25.4 MV

116 (S) 048748 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 46 25, 000. 00 1, 150, 000. 00
PILING (1219 X 25.4 MV

117 (S) 048749 REMOVE ANCHOR PI LE (1219 X 25.4 MV EA 4 2, 000. 00 8, 000. 00

118 (S) 048750 REMOVE ANCHOR PILE (610 X 12.7 MV) EA 4 1, 500. 00 6, 000. 00

119 048751 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1, 452 1, 670. 00 2, 424, 840. 00
PILING (1829 X 38.1 MV

120 (S) 048752 DRI VE CAST- | N STEEL- SHELL CONCRETE Pl LE EA 41 50, 000. 00 2, 050, 000. 00
(1829 X 38.1 MV

121 (S) 500001 PRESTRESS| NG CAST- | N PLACE CONCRETE LS LUMP SUM 400, 000. 00* 400, 000. 00

122 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 209 300. 00 62, 700. 00

123 (F) 510053 STRUCTURAL CONCRETE, BRI DGE Vel 15, 164 306. 00 4, 640, 184. 00

124 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 795 220. 00 174, 900. 00
(TYPE N)

125 (F) 510105 CLASS A CONCRETE ( CHANNEL LI NI NG VB 52 300. 00 15, 600. 00

126 (F) 510107 CLASS A CONCRETE VB 72.2 300. 00 21, 660. 00
(RETAI NI NG WALL FOOTI NG)

127 (F) 510108 CLASS A CONCRETE ( RETAI NI NG WALL) VB 74.8 700. 00 52, 360. 00

128 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 28 600. 00 16, 800. 00

129 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 73 1, 000. 00 73, 000. 00

130 (F) 511035 ARCHI TECTURAL TREATNMENT M2 60 20. 00 1, 200. 00

131 511106 DRI LL AND BOND DOWEL M 107 40. 00 4, 280. 00

132 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 4, 000. 00 32, 000. 00
G RDER (10 M- 15 M

133 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 48 5, 500. 00 264, 000. 00
G RDER (15 M- 20 M

134 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 52 7, 000. 00 364, 000. 00

G RDER (25 M- 30 M
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135 (S) 512253 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 11, 000. 00 11, 000. 00
BULB- TEE G RDER (20 M 25 M
136 (S) 512254 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 14, 000. 00 14, 000. 00
BULB- TEE G RDER (25 M 30 M
137 (S) 512255 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 16, 000. 00 80, 000. 00
BULB- TEE G RDER (30 M35 M
138 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 115 1, 000. 00 115, 000. 00
139 515020 REFI NI SH BRI DGE DECK MR 33 150. 00 4, 950. 00
140 (S) 518050 PTFE BEARI NG EA 38 1, 800. 00 68, 400. 00
141 (S) 519102 JONT SEAL (TYPE AL) M 229 40. 00 9, 160. 00
142 (S) 519117 JONT SEAL (MR 30 MV M 33 70. 00 2,310. 00
143 (S) 519120 JONT SEAL (MR 15 MV M 49 60. 00 2,940. 00
144 (S) 519129 JONT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 180 1, 200. 00 216, 000. 00
145 (S) 519144 JONT SEAL (MR 50 M) M 99 90. 00 8, 910. 00
146 (S) 520101 BAR REl NFORCI NG STEEL KG 860 2.00 1,720. 00
147 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,792,120 1.15 3,210, 938. 00
148 ( SF) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 14, 600 1.00 14, 600. 00
149 ( SF) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 2, 850 1.00 2, 850. 00
150 ( SF) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 31, 630 3.00 94, 890. 00
151 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 31, 630 6. 00 189, 780. 00
152 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 6, 080 5. 00 30, 400. 00
153 ( SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 6, 080 .40 2,432.00
154 ( SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 22, 300 4.00 89, 200. 00
155 ( SF) 560219 I NSTALL S| GN STRUCTURE ( TRUSS) KG 22, 300 .35 7, 805. 00
156 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 4 800. 00 3, 200. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
157 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 40 770. 00 30, 800. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
158 566011 ROADSI DE SI GN - ONE PCST EA 14 200. 00 2, 800. 00
159 566012 ROADSI DE SI GN - TWO PCST EA 3 300. 00 900. 00
160 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 150. 00 600. 00
METHOD)
161 (S) 568007 I NSTALL SI GN OVERLAY M2 2 200. 00 400. 00
162 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 2 150. 00 300. 00
EXI STI NG POST
163 568023 | NSTALL ROADSI DE SI GN EA 1 1, 500. 00 1, 500. 00
( LAM NATED WOOD BOX PCST)
164 650069 450 MM REl NFORCED CONCRETE PI PE M 183 200. 00 36, 600. 00
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165 650075 600 MV REI NFORCED CONCRETE PI PE M 580 240. 00 139, 200. 00
166 664008 300 MM CORRUGATED STEEL Pl PE M 16 190. 00 3, 040. 00
167 664014 450 MM CORRUGATED STEEL PI PE M 44 200. 00 8, 800. 00
(1.63 MM THI CK)
168 664019 600 MM CORRUGATED STEEL Pl PE M 30 240. 00 7, 200. 00
(1.63 MM THI CK)
169 664020 600 MV CORRUGATED STEEL Pl PE M 14 240. 00 3, 360. 00
(2.01 MM THI CK)
170 680256 80 MM PLASTI C PI PE M 330 20. 00 6, 600. 00
171 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 580 20. 00 11, 600. 00
172 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 44 40. 00 1, 760. 00
173 700615 CORRUGATED STEEL PI PE | NLET M 2 1, 000. 00 2, 000. 00
174 705042 300 MM STEEL FLARED END SECTI ON EA 2 350. 00 700. 00
175 705044 450 MM STEEL FLARED END SECTI ON EA 2 250. 00 500. 00
176 705045 600 MV STEEL FLARED END SECTI ON EA 2 350. 00 700. 00
177 022501 ROCK SLOPE PAVI NG TONN 1, 080 40. 00 43, 200. 00
178 720120 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD A) VB 4, 800 20. 00 96, 000. 00
179 721009 ROCK SLOPE PROTECTI ON VB 13 66. 00 858. 00
(FACI NG, METHOD B)
180 721010 ROCK SLOPE PROTECTI ON VB 3, 200 66. 00 211, 200. 00
(BACKING NO. 1, NMETHOD B)
181 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1, 470 20. 00 29, 400. 00
182 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 146 250. 00 36, 500. 00
183 727906 M NOR CONCRETE ( GUTTER LI NI NG Vel 2 1, 000. 00 2, 000. 00
184 729010 ROCK SLOPE PROTECTI ON FABRI C v 6,010 3.00 18, 030. 00
185 731501 M NOR CONCRETE ( CURB) VB 20 500. 00 10, 000. 00
186 731504 M NOR CONCRETE (CURB AND GUTTER) VB 68 350. 00 23, 800. 00
187 731519 M NOR CONCRETE ( STAMPED CONCRETE) VB 7 500. 00 3, 500. 00
188 731521 M NOR CONCRETE ( S| DEWALK) VB 28 350. 00 9, 800. 00
189 731623 M NOR CONCRETE (CURB RAMP) VB 4 700. 00 2, 800. 00
190 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 8, 680 2.00 17, 360. 00
191 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 41, 765 3.00 125, 295. 00
192 (S) 800001 FENCE (TYPE BW METAL POST) M 210 30. 00 6, 300. 00
193 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 2 250. 00 500. 00
194 022502 4.9 - METER ROAD CLOSURE GATE EA 1 6, 000. 00 6, 000. 00
195 820107 DELI NEATOR ( CLASS 1) EA 140 30. 00 4, 200. 00
196 820134 OBJECT MARKER (TYPE P) EA 24 40. 00 960. 00
197 820135 OBJECT MARKER (TYPE R) EA 3 40. 00 120. 00
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198 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 73 90. 00 6, 570. 00
199 833080 CONCRETE BARRI ER ( TYPE K) M 360 50. 00 18, 000. 00
200 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 32 95. 00 3, 040. 00
201 (S) 839521 CABLE RAI LI NG M 48 19. 00 912. 00
202 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 2 190. 00 380. 00
203 (S) 839553 END SECTI ON EA 1 220. 00 220. 00
204 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
205 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 440. 00 440. 00
206 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 560. 00 560. 00
207 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 14 500. 00 7, 000. 00
208 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 4, 500. 00 9, 000. 00
209 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 450. 00 900. 00
210 839701 CONCRETE BARRI ER ( TYPE 60) M 980 140. 00 137, 200. 00
211 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 356 100. 00 35, 600. 00
212 839703 CONCRETE BARRI ER ( TYPE 60C) M 370 400. 00 148, 000. 00
213 022503 CONCRETE BARRI ER ( TYPE 60E MOD.) M 8 500. 00 4,000. 00
214 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 970 100. 00 97, 000. 00
215 (F) 048753 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 99 90. 00 8, 910. 00
216 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 160 44.00 7, 040. 00
217 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 950 1.00 10, 950. 00
218 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 450 3.30 4,785.00
219 (S) 840564 200 MV THERMOPLASTI C TRAFFI C STRI PE M 470 3.30 1, 551. 00
(BROKEN 3.66 M- 0.92 M)
220 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 550 .65 11, 407. 50
(BROKEN 10.98 M - 3.66 M
221 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 510 .65 331. 50
(BROKEN 5.18 M- 2.14 M)
222 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 57, 400 .35 20, 090. 00
223 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 100 31.00 3, 100. 00
224 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16, 000 1.50 24, 000. 00
225 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 760 4.00 23, 040. 00
226 (S) 860150 SI GNAL AND LI GHTI NG ( TEMPORARY) LS LUMP SUM 10, 000. 00* 10, 000. 00
227 (S) 022504 SI GNAL AND LI GHTI NG ( MODI FY LOCATI ON 1) LS LUMP SUM 90, 000. 00* 90, 000. 00
228 (S) 022505 SI GNAL AND LI GHTI NG ( MODI FY LOCATI ON 2) LS LUMP SUM 80, 000. 00* 80, 000. 00
229 (S) 022506 SI GNAL AND LI GHTI NG ( MODI FY LOCATI ON 3) LS LUMP SUM 5, 000. 00* 5, 000. 00
230 (S) 022507 SI GNAL | NTERCONNECT ( MAGI C MOUNTAI N LS LUMP SUM 24, 000. 00* 24, 000. 00
PARKWAY FROM THE OLD ROAD TO TOURNEY
231 (S) 022508 (MODI FY) LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00

(MAG C MOUNTAI N PARKWAY AT RQUTE 5)
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

232 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) LS LUMP SUM 20, 000. 00* 20, 000. 00

233 (S) 860792 COMVUNI CATI ON CONDUI T ( BRI DGE) LS LUMP SUM 60, 000. 00* 60, 000. 00

234 (S) 022898 TRAFFI C MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 8, 000. 00* 8, 000. 00

235 (S) 022899 RAMP METERI NG SYSTEM ( MODI FY) LS LUMP SUM 3, 000. 00* 3, 000. 00

236 (S) 022509 RAMP METERI NG SYSTEM ( MODI FY) LS LUMP SUM 9, 000. 00* 9, 000. 00
(STAGE TWO)

237 (S) 022510 RAMP METERI NG SYSTEM ( MODI FY) LS LUMP SUM 2, 500. 00* 2, 500. 00
( STAGE THREE)

238 (S) 022900 SI GNAL AND LI GHTI NG ( MODI FY) LS LUMP SUM 6, 000. 00* 6, 000. 00

239 (S) 022901 LI GHTI NG AND SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
I LLUM NATI ON ( MODI FY)

240 999990 MOBI LI ZATI ON LS LUMP SUM 2, 988, 375. 00* 2,988, 375. 00

TOTAL 30, 900, 001. 00
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R SRRETETPERERE R TR e R ERTPEPEERER R TP e PR TPEPEER PR R
TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
R e L CErs [ rm e | m [ m
1] 2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00| 26, 700. 00* 26700. 00| 57, 000. 00* 57000. 00
2| 2,000.00  2300000. 00| 2,200.00  2530000. 00| 1,800.00  2070000. 00| 1,700.00  1955000.00
3| 2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00| 7, 500. 00* 7500. 00
4 | 275, 000. 00* 275000. 00| 85, 000. 00* 85000. 00| 175, 000. 00* 175000. 00| 315, 000. 00* 315000. 00
5| 40, 000. 00* 40000. 00| 32, 000. 00* 32000. 00| 35, 000. 00* 35000. 00| 60, 000. 00* 60000. 00
6 | 190, 000. 00* 190000. 00| 300, 000. 00* 300000. 00| 450, 000. 00* 450000. 00| 350, 000. 00* 350000. 00
7 70. 00 12600. 00| 51. 00 9180. 00| 60. 00 10800. 00| 100. 00 18000. 00
8 | 15. 00 525. 00| 50. 00 1750. 00| 15. 00 525. 00| 16. 00 560. 00
9 | .60 4152. 00| .50 3460. 00| 1.00 6920. 00| .65 4498. 00
10 | 40. 00 10400. 00| 25.00 6500. 00| 30. 00 7800. 00| 35.00 9100. 00
11 | 40. 00 26400. 00| 18. 00 11880. 00| 8. 00 5280. 00| 25.00 16500. 00
12 | 3.00 1440. 00| 6. 00 2880. 00| 3.00 1440. 00| 3.20 1536. 00
13 | 20. 00 274000. 00| 36. 00 493200. 00| 30. 00 411000. 00| 45.00 616500. 00
14 | 200. 00 78000. 00| 300. 00 117000. 00| 150. 00 58500. 00| 200. 00 78000. 00
15 | 300. 00 1800. 00| 500. 00 3000. 00| 800. 00 4800. 00| 750. 00 4500. 00
16 | 10. 00 1500. 00| 45. 00 6750. 00| 33.00 4950. 00| 55. 00 8250. 00
17 | 15. 00 2100. 00| 12. 00 1680. 00| 8. 00 1120. 00| 9.85 1379. 00
18 | 25.00 6250. 00| 12. 00 3000. 00| 10. 00 2500. 00| 9.85 2462. 50
19 | 7.00 42000. 00| 24.00 144000. 00| 10. 00 60000. 00| 33.00 198000. 00
20 | 10. 00 17600. 00| 17. 30 30448. 00| 17. 00 29920. 00| 38.00 66880. 00
21 | 38. 00 7980. 00| 22.00 4620. 00| 20. 00 4200. 00| 13.00 2730. 00
22 | 15. 00 19215. 00| 15. 00 19215. 00| 22.00 28182. 00| 15. 00 19215. 00
23 | 17.00 3060. 00| 16. 00 2880. 00| 45.00 8100. 00| 13.00 2340. 00
24 | 2.50 6950. 00| 4.00 11120. 00| 2.50 6950. 00| 2.65 7367. 00
25 | 1.20 53400. 00| 1.00 44500. 00| 1.30 57850. 00| 1.30 57850. 00
26 | 25.00 325. 00| 25.00 325. 00| 25. 00 325. 00| 26.75 347.75
27 | 25.00 2050. 00| 25.00 2050. 00| 25.00 2050. 00| 26.75 2193. 50
28 | .70 13790. 00| . 80 15760. 00| .90 17730. 00| .75 14775. 00
29 | 15. 00 300. 00| 10. 00 200. 00| 10. 00 200. 00| 20.00 400. 00
30 | 150. 00 4050. 00| 200. 00 5400. 00| 120. 00 3240. 00| 110. 00 2970. 00
31 | 100. 00 200. 00| 150. 00 300. 00| 85. 00 170. 00| 80. 00 160. 00
32 | 2, 000. 00 4000. 00| 1, 800. 00 3600. 00| 4, 000. 00 8000. 00| 2, 850. 00 5700. 00
33 | 500. 00 1000. 00| 650. 00 1300. 00| 500. 00 1000. 00| 700. 00 1400. 00
34 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
35 | 2.00 3540. 00| 3.30 5841. 00| 2.00 3540. 00| 5. 00 8850. 00
36 | 1, 700. 00* 1700. 00| 6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00
37 | 18. 00 1116. 00| 40. 00 2480. 00| 230. 00 14260. 00| 50. 00 3100. 00
38 | 360. 00 2160. 00| 500. 00 3000. 00| 800. 00 4800. 00| 1, 000. 00 6000. 00
39 | . 00* 0. 00| . 00* 0. 00| 00* 0. 00| 00* 0. 00
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16. 00 94720. 00| 10. 50 62160. 00| 12.00 71040. 00| 7.00 41440. 00
11.00 74800. 00| 20. 00 136000. 00| 16. 00 108800. 00| 26. 45 179860. 00
42.00 37380. 00| 53. 00 47170. 00| 11.00 9790. 00| 56. 40 50196. 00
200. 00 6000. 00| 200. 00 6000. 00| 250. 00 7500. 00| 325. 00 9750. 00
3, 000. 00 12000. 00| 2, 700. 00 10800. 00| 4,000. 00 16000. 00| 3, 865. 00 15460. 00
1, 400. 00 1400. 00| 1, 100. 00 1100. 00| 2, 400. 00 2400. 00| 1, 000. 00 1000. 00
550. 00 550. 00| 2, 400. 00 2400. 00| 2, 400. 00 2400. 00| 1, 500. 00 1500. 00
5.00 12150. 00| 3.00 7290. 00| 4.00 9720. 00| 6. 60 16038. 00
11. 00 3080. 00| 13.50 3780. 00| 9. 00 2520. 00| 9.65 2702. 00
14.00 2800. 00| 28. 00 5600. 00| 10. 00 2000. 00| 10. 00 2000. 00
12. 00 15600. 00| 28. 00 36400. 00| 16. 00 20800. 00| 15. 00 19500. 00
13.00 10660. 00| 11.00 9020. 00| 8. 00 6560. 00| 7.70 6314. 00
850. 00 2550. 00| 500. 00 1500. 00| 850. 00 2550. 00| 1, 250. 00 3750. 00
1, 896, 000. 00*  1896000. 00| 1,199, 000. 00+  1199000. 00| 1, 896, 000. 00+  1896000. 00| 1, 045, 000. 00*  1045000. 00
321, 000. 00* 321000. 00| 147, 000. 00* 147000. 00| 321, 000. 00* 321000. 00| 85, 000. 00* 85000. 00
59, 000. 00* 59000. 00| 43, 000. 00* 43000. 00| 59, 000. 00* 59000. 00| 21, 500. 00* 21500. 00
6, 000. 00* 6000. 00| 4, 300. 00* 4300. 00| 6, 000. 00* 6000. 00| 3, 400. 00* 3400. 00
24, 000. 00* 24000. 00| 16, 000. 00* 16000. 00| 24, 000. 00* 24000. 00| 9, 600. 00* 9600. 00
26, 000. 00* 26000. 00| 16, 000. 00* 16000. 00| 26, 000. 00* 26000. 00| 9, 600. 00* 9600. 00
22, 000. 00* 22000. 00| 22, 200. 00* 22200. 00| 22, 200. 00* 22200. 00| 75, 000. 00* 75000. 00
18.00 633600. 00| 15. 00 528000. 00| 16. 00 563200. 00| 20.55 723360. 00
115. 00 407100. 00| 106. 00 375240. 00| 125. 00 442500. 00| 115. 00 407100. 00
5, 330. 00* 5330. 00| 5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00| 22, 700. 00* 22700. 00
18.00 1656. 00| 51. 00 4692. 00| 18. 00 1656. 00| 75. 00 6900. 00
80. 00 143200. 00| 21. 20 37948. 00| 110. 00 196900. 00| 70. 00 125300. 00
1, 300. 00 9100. 00| 131. 00 917. 00| 50. 00 350. 00| 150. 00 1050. 00
52. 00 9360. 00| 51. 00 9180. 00| 80. 00 14400. 00| 85. 00 15300. 00
58. 00 1856. 00| 30. 00 960. 00| 40. 00 1280. 00| 100. 00 3200. 00
140. 00 108920. 00| 74.00 57572. 00| 80. 00 62240. 00| 135. 00 105030. 00
22.00 11220. 00| 28. 00 14280. 00| 40. 00 20400. 00| 105. 00 53550. 00
55. 00 1650. 00| 91. 00 2730. 00| 70. 00 2100. 00| 100. 00 3000. 00
70. 00 3010. 00| 65. 00 2795. 00| 200. 00 8600. 00| 58. 00 2494. 00
250. 00 5000. 00| 100. 00 2000. 00| 550. 00 11000. 00| 750. 00 15000. 00
4, 400. 00* 4400. 00| 4, 400. 00* 4400. 00| 4, 440. 00* 4440. 00| 25, 000. 00* 25000. 00
2.25 37575. 00| 1. 00 16700. 00| 1.00 16700. 00| .75 12525. 00
400. 00 4400. 00| 400. 00 4400. 00| 275. 00 3025. 00| 485. 00 5335. 00
.70 1421. 00| .70 1421. 00| .50 1015. 00| 1.10 2233.00
. 66 5412. 00| .70 5740. 00| .50 4100. 00| .65 5330. 00
300. 00 3000. 00| 300. 00 3000. 00| 220. 00 2200. 00| 1, 000. 00 10000. 00



07-1760U4 Bl D245

07- LA- 5- R52 SUMMARY OF REMAINING BIDDERS PAGE 24
11/ 15/ 01 11/ 19/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R
300. 00 16200. 00| 300. 00 16200. 00| 65. 00 3510. 00| 600. 00 32400. 00
2.25 1215. 00| 2.25 1215. 00| 1.50 810. 00| 4.15 2241. 00
9.50 96900. 00| 10. 00 102000. 00| 10. 00 102000. 00 12. 20 124440. 00
40, 000. 00* 40000. 00| 35, 000. 00* 35000. 00| 30, 000. 00* 30000. 00| 14, 000. 00* 14000. 00
3.00 10440. 00| 3.00 10440. 00| 2.00 6960. 00| 5. 40 18792. 00
30, 000. 00* 30000. 00| 25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00| 130, 000. 00* 130000. 00
120. 00 41040. 00| 110. 00 37620. 00| 20. 00 6840. 00| 35. 00 11970. 00
36. 00 315360. 00| 25. 00 219000. 00| 36. 00 315360. 00| 29.35 257106. 00
51. 00 36720. 00| 50. 00 36000. 00| 42.00 30240. 00| 50. 50 36360. 00
110. 00 88000. 00| 105. 00 84000. 00| 135. 00 108000. 00| 145.00 116000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
56. 00 1041600. 00| 56. 00 1041600. 00| 55. 00 1023000. 00| 50. 00 930000. 00
25. 00 21000. 00| 30. 00 25200. 00| 25. 00 21000. 00| 6. 00 5040. 00
4.00 600. 00| 4.00 600. 00| 2.00 300. 00| 5.25 787. 50
4.00 140. 00| 4.00 140. 00| 2.00 70. 00| 5.25 183. 75
4.00 320. 00| 4.00 320. 00| 2.00 160. 00| 5.25 420. 00
4.00 4520. 00| 4.00 4520. 00| 2.00 2260. 00| 5.25 5932. 50
4.00 3920. 00| 4.00 3920. 00| 2.00 1960. 00| 5.25 5145. 00
150. 00 232500. 00| 135. 00 209250. 00| 175. 00 271250. 00| 180. 00 279000. 00
13.00 13650. 00| 13.00 13650. 00| 6. 00 6300. 00| 15. 00 15750. 00
90. 00 27090. 00| 100. 00 30100. 00| 80. 00 24080. 00| 86. 00 25886. 00
1, 440. 00 28800. 00| 8, 400. 00 168000. 00| 3, 500. 00 70000. 00| 3, 380. 00 67600. 00
56. 00 44016. 00| 100. 00 78600. 00| 60. 00 47160. 00| 64. 00 50304. 00
1, 300. 00 57200. 00| 8, 500. 00 374000. 00| 1, 500. 00 66000. 00| 1, 615. 00 71060. 00
92. 00 31648. 00| 65. 00 22360. 00| 30. 00 10320. 00| 32.00 11008. 00
1, 800. 00 32400. 00| 2, 000. 00 36000. 00| 2,500. 00 45000. 00| 2,825.00 50850. 00
2,500. 00 2500. 00| 40, 000. 00 40000. 00| 25, 000. 00 25000. 00| 27, 000. 00 27000. 00
2, 500. 00 2500. 00| 40, 000. 00 40000. 00| 12, 000. 00 12000. 00| 13, 000. 00 13000. 00
270. 00 51300. 00| 470. 00 89300. 00| 470. 00 89300. 00| 200. 00 38000. 00
450. 00 976500. 00| 470. 00 1019900. 00| 500. 00 1085000. 00| 680. 00 1475600. 00
4,700. 00 376000. 00| 7, 300. 00 584000. 00| 5, 400. 00 432000. 00| 5, 565. 00 445200. 00
4, 200. 00 16800. 00| 4,000. 00 16000. 00| 3, 400. 00 13600. 00| 4, 495. 00 17980. 00
6, 600. 00 6600. 00| 12, 000. 00 12000. 00| 11, 000. 00 11000. 00| 28, 250. 00 28250. 00
5, 000. 00 5000. 00| 14, 000. 00 14000. 00| 14, 000. 00 14000. 00| 21, 400. 00 21400. 00
1, 150. 00 20700. 00| 1, 900. 00 34200. 00| 1, 900. 00 34200. 00| 1, 200. 00 21600. 00
1, 630. 00 13040. 00| 1, 800. 00 14400. 00| 1, 800. 00 14400. 00| 1, 700. 00 13600. 00
750. 00 1166250. 00| 950. 00 1477250. 00| 1, 000. 00 1555000. 00| 1,375.00  2138125.00
20, 000. 00 920000. 00| 18, 000. 00 828000. 00| 1, 800. 00 82800. 00| 47,600.00  2189600. 00
3, 700. 00 14800. 00| 8, 700. 00 34800. 00| 8, 700. 00 34800. 00| 20, 300. 00 81200. 00



TEM

18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
L33
L34
L35
L36
L37
138
L39
L40
L41
L42
143
L44
L45
L46
L47
L48
149
L50
51
152
53
154
55
L56

07-1760U4

07-LA-5-R52

11/ 15/ 01

1, 470.

i

1, 200.

OwwkEE RN

.00
.00
.00
. 00*

14800.
2178000.
1640000.

430000.

94050.

5307400.
302100.

15600.

21660.

41140.

11536.

73000.

3000.
9630.
32000.
278400.
364000.

12000.

15000.

90000.

195500.
7425.
104500.
5496.
5610.
7350.
264600.
16830.
1720.
3350544.
14600.
3135.

94890.

94890.

31920.

2432.
95890.
7805.
4800.

SUMMARY OF
THI RD
| BI D
00| 8, 700. 00
00| 2, 000. 00
00| 26, 500. 00
00| 350, 000. 00*
00| 250. 00
00| 412. 00
00| 400. 00
00| 390. 00
00| 300. 00
00| 300. 00
00| 820. 00
00| 1, 300. 00
00| 10. 00
00| 55. 00
00| 4, 500. 00
00| 4, 900. 00
00| 6, 800. 00
00| 14, 000. 00
00| 17, 000. 00
00| 17, 000. 00
00| 800. 00
00| 145. 00
00| 1, 500. 00
00| 45. 00
00| 100. 00
00| 75. 00
00| 950. 00
00| 125. 00
00| 1.50
00| .98
00| 1. 00
00| 1.25
00| 3.00
00| 3.00
00| 5. 26
00| .43
00| 4.31
00| .35
00| 820. 00

REMAI

34800.
2904000.
1086500.
350000.
52250.
6247568
318000.
20280.
21660.
22440.
22960.
94900.
600.
5885.
36000.
235200.
353600.
14000.
17000.
85000.
92000.
4785.
57000.
10305.
3300.
3675.
171000.
12375.
1290.
2736277.
14600.
3562.
94890.
94890.
31980.
2614.
96113.
7805.

3280.

NI NG BIDDERS
_______________________________ |
FOURTH

| BI D AMOUNT

_______________________________ |
00| 8, 700. 00 34800.
00| 2,000.00  2904000.
00| 25, 000. 00 1025000.
00| 430, 000. 00* 430000.
00| 320. 00 66880.
00| 775.00  11752100.
00| 630. 00 500850.
00| 340. 00 17680.
00| 375. 00 27075.
00| 485. 00 36278.
00| 1, 700. 00 47600.
00| 1, 500. 00 109500.
00| 140. 00 8400.
00| 25. 00 2675.
00| 5, 300. 00 42400.
00| 5, 500. 00 264000.
00| 7,500. 00 390000.
00| 14, 000. 00 14000.
00| 18, 000. 00 18000.
00| 18, 000. 00 90000.
00| 1, 300. 00 149500.
00| 200. 00 6600.
00| 2,700.00 102600.
00| 65. 00 14885.
00| 77.00 2541,
00| 65. 00 3185.
00| 1, 400. 00 252000.
00| 100. 00 9900.
00| 1.30 1118.
60| 1.00  2792120.
00| 1.30 18980.
50]| 1.30 3705.
00| 3.50 110705.
00| 1.00 31630.
80| 4.00 24320.
40| 1.00 6080.
00| 3.50 78050.
00| .50 11150.
00| 1, 100. 00 4400.

Bl D245
PAGE 25
11/19/01
FI FTH
BI D AMOUNT
28, 000. 00 112000.
2,870. 00 4167240.
51, 800. 00 2123800.
510, 900. 00* 510900.
400. 00 83600.
560. 00 8491840.
555. 00 441225.
325.00 16900.
350. 00 25270.
770. 00 57596.
555. 00 15540.
1, 450. 00 105850.
110. 00 6600.
35.00 3745.
6, 025. 00 48200.
6, 715. 00 322320.
8, 930. 00 464360.
17,520. 00 17520.
21, 750. 00 21750.
21, 550. 00 107750.
1, 890. 00 217350.
110. 00 3630.
2,500. 00 95000.
32.00 7328.
100. 00 3300.
85. 00 4165.
1, 980. 00 356400.
220. 00 21780.
1.00 860.
1.40 3908968.
1.00 14600.
1.00 2850.
4.00 126520.
6. 00 189780.
5.60 34048.
. 46 2796.
4.60 102580.
. 38 8474.
600. 00 2400.



07-1760U4 Bl D245
07- LA- 5- R52 SUMMARY OF REMAINING BIDDERS PAGE 26
11/ 15/ 01 11/19/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R R
1, 000. 00 40000. 00| 775. 00 31000. 00| 1, 200. 00 48000. 00| 650. 00 26000. 00
225.00 3150. 00| 200. 00 2800. 00| 225. 00 3150. 00| 350. 00 4900. 00
400. 00 1200. 00| 300. 00 900. 00| 400. 00 1200. 00| 830. 00 2490. 00
125. 00 500. 00| 150. 00 600. 00| 120. 00 480. 00 120. 00 480. 00
500. 00 1000. 00| 120. 00 240. 00| 250. 00 500. 00| 300. 00 600. 00
100. 00 200. 00| 150. 00 300. 00| 125. 00 250. 00| 160. 00 320. 00
1, 750. 00 1750. 00| 1, 500. 00 1500. 00| 1, 500. 00 1500. 00| 1, 450. 00 1450. 00
96. 00 17568. 00| 200. 00 36600. 00| 370. 00 67710. 00| 215.00 39345. 00
138. 00 80040. 00| 192. 00 111360. 00| 260. 00 150800. 00| 225.00 130500. 00
120. 00 1920. 00| 200. 00 3200. 00| 335. 00 5360. 00| 260. 00 4160. 00
96. 00 4224. 00| 160. 00 7040. 00| 360. 00 15840. 00| 325. 00 14300. 00
140. 00 4200. 00| 200. 00 6000. 00| 390. 00 11700. 00| 380. 00 11400. 00
350. 00 4900. 00| 200. 00 2800. 00| 250. 00 3500. 00| 270. 00 3780. 00
14.00 4620. 00| 20. 00 6600. 00| 60. 00 19800. 00| 40. 00 13200. 00
15. 00 8700. 00| 23.00 13340. 00| 45. 00 26100. 00| 31.00 17980. 00
78. 00 3432. 00| 62. 00 2728. 00| 270. 00 11880. 00| 90. 00 3960. 00
310. 00 620. 00| 450. 00 900. 00| 400. 00 800. 00| 900. 00 1800. 00
200. 00 400. 00| 550. 00 1100. 00| 220. 00 440. 00 500. 00 1000. 00
280. 00 560. 00| 650. 00 1300. 00| 230. 00 460. 00 600. 00 1200. 00
320. 00 640. 00| 600. 00 1200. 00| 290. 00 580. 00| 750. 00 1500. 00
106. 00 114480. 00| 157. 00 169560. 00| 40. 00 43200. 00| 41.50 44820. 00
20. 00 96000. 00| 20. 00 96000. 00| 45. 00 216000. 00| 76. 90 369120. 00
190. 00 2470. 00| 66. 00 858. 00| 245. 00 3185. 00| 225. 00 2925. 00
56. 00 179200. 00| 66. 00 211200. 00| 88. 00 281600. 00| 78.50 251200. 00
21. 00 30870. 00| 20. 00 29400. 00| 46. 00 67620. 00| 83. 95 123406. 50
550. 00 80300. 00| 425. 00 62050. 00| 450. 00 65700. 00| 250. 00 36500. 00
1, 300. 00 2600. 00| 1, 000. 00 2000. 00| 750. 00 1500. 00| 500. 00 1000. 00
1.00 6010. 00| 3.00 18030. 00| 2.50 15025. 00| 2.00 12020. 00
525. 00 10500. 00| 650. 00 13000. 00| 780. 00 15600. 00| 565. 00 11300. 00
350. 00 23800. 00| 350. 00 23800. 00| 420. 00 28560. 00| 385. 00 26180. 00
1, 000. 00 7000. 00| 900. 00 6300. 00| 690. 00 4830. 00| 750. 00 5250. 00
350. 00 9800. 00| 528. 00 14784. 00| 400. 00 11200. 00| 410. 00 11480. 00
725. 00 2900. 00| 650. 00 2600. 00| 1, 350. 00 5400. 00| 535. 00 2140. 00
3.00 26040. 00| 1.65 14322. 00| 1.00 8680. 00| 2.50 21700. 00
4.00 167060. 00| 5. 00 208825. 00| 5. 00 208825. 00| 4.75 198383. 75
35. 00 7350. 00| 50. 00 10500. 00| 10. 00 2100. 00| 36. 00 7560. 00
270. 00 540. 00| 105. 00 210. 00| 50. 00 100. 00| 285. 00 570. 00
7, 300. 00 7300. 00| 1, 000. 00 1000. 00| 3, 000. 00 3000. 00| 7,760. 00 7760. 00
40. 00 5600. 00| 30. 00 4200. 00| 30. 00 4200. 00| 35. 00 4900. 00



TEM

L96
L97
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233
234

07-1760U4
07-LA-5-R52
11/ 15/ 01

105, 000.

12,200:

20, 000.

SUMMARY

130, 800

6, 500
28, 000
128, 000
36, 000
41, 245
16, 200

OF

REMA

N

Bl D245
PAGE 27
11/19/01
FI FTH
BI D AMOUNT
80. 00 1920
110. 00 330
90. 00 6570
73.75 26550
103. 00 3296
49. 00 2352
365. 00 730
135.00 135
1,815.00 7260
595. 00 595
575. 00 575
4,500. 00 63000
6, 615. 00 13230
505. 00 1010
94. 00 92120
160. 00 56960
160. 00 59200
1, 400. 00 11200
215.00 208550
210. 00 20790
37. 45 5992
. 80 8760
2.70 3915
2.70 1269
. 80 14040
1.10 561
. 65 37310
16. 05 1605
1.25 20000
3.05 17568
18, 200. 00* 18200
130, 500. 00* 130500
112, 500. 00* 112500
5, 670. 00* 5670
34, 240. 00* 34240
137, 000. 00* 137000
13, 000. 00* 13000
51, 400. 00* 51400
18, 000. 00* 18000



TEM

235
236
237
238
239
240

07-1760U4
07- LA- 5- R52 SUMMARY OF REMAI NI NG BIDDERS
11/ 15/ 01
------------------------------- Ry R L LR PR PP EPEY
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
------------------------------- R e e REEREEE L CreY
7, 000. 00* 7000. 00| 4, 600. 00* 4600. 00| 5, 000. 00* 5000. 00
22, 000. 00* 22000. 00| 22, 500. 00* 22500. 00| 15, 000. 00* 15000. 00
5, 000. 00* 5000. 00| 3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00
6, 000. 00* 6000. 00| 3, 600. 00* 3600. 00| 3, 000. 00* 3000. 00
18, 000. 00* 18000. 00| 17, 800. 00* 17800. 00| 10, 000. 00* 10000. 00
2,345,000. 00  2345000. 00| 3,140, 000. 00*  3140000. 00| 4,100, 000. 00*  4100000. 00

32, 862, 078. 00

34, 227, 858. 30

40, 972, 457. 50

Bl D245

PACGE 28
11/19/01
FI FTH
BI D AMOUNT
6, 850. 00* 6850. 00
23, 550. 00* 23550. 00
5, 350. 00* 5350. 00
6, 000. 00* 6000. 00
19, 300. 00* 19300. 00
2, 800, 000. 00* 2800000. 00

43,563, 780. 55



07-1760U4 Bl D245

07- LA- 5- R52 SUMMARY OF REMAI NI NG BIDDERS PAGE 29
11/ 15/ 01 11/ 19/ 01
R TP CPERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
[ em [ em s
1] 26, 700. 00* 26700. 00| 26, 700. 00* 26700. 00
2| 5,400.00  6210000. 00| 5,730.00  6589500. 00
3| 5, 000. 00* 5000. 00| 6, 770. 00* 6770. 00
4 | 375, 000. 00* 375000. 00| 378, 030. 00* 378030. 00
5| 25, 000. 00* 25000. 00| 53, 480. 00* 53480. 00
6 | 1,000, 000. 00*  1000000. 00| 2,123,130. 00  2123130. 00
7 75.00 13500. 00| 64. 00 11520. 00
8 | 50. 00 1750. 00| 17. 00 595. 00
9 | 1.00 6920. 00| .70 4844. 00
10 | 40. 00 10400. 00| 29.00 7540. 00
11 | 17.00 11220. 00| 29. 00 19140. 00
12 | 2.00 960. 00| 3.50 1680. 00
13 | 60. 00 822000. 00| 37.00 506900. 00
14 | 300. 00 117000. 00| 208. 00 81120. 00
15 | 1, 000. 00 6000. 00| 760. 00 4560. 00
16 | 25.00 3750. 00| 62. 00 9300. 00
17 | 50. 00 7000. 00| 6. 00 840. 00
18 | 10. 00 2500. 00| 8. 00 2000. 00
19 | 20. 00 120000. 00| 34.00 204000. 00
20 | 20. 00 35200. 00| 57.00 100320. 00
21 | 20. 00 4200. 00| 10. 00 2100. 00
22 | 30. 00 38430. 00| 30. 00 38430. 00
23 | 20. 00 3600. 00| 29. 00 5220. 00
24 | 2.00 5560. 00| 9.40 26132. 00
25 | 1.00 44500. 00| 1.80 80100. 00
26 | 15. 00 195. 00| 46. 00 598. 00
27 | 20. 00 1640. 00| 34.00 2788. 00
28 | 1.00 19700. 00| 1.20 23640. 00
29 | 10. 00 200. 00| 8. 00 160. 00
30 | 200. 00 5400. 00| 157. 00 4239. 00
31 | 750. 00 1500. 00| 707. 00 1414. 00
32 | 6, 500. 00 13000. 00| 4, 050. 00 8100. 00
33 | 600. 00 1200. 00| 133. 00 266. 00
34 | . 00* 0. 00| . 00* 0.00
35 | 8. 00 14160. 00| 5. 00 8850. 00
36 | 3, 500. 00* 3500. 00| 92, 940. 00* 92940. 00
37 | 55. 00 3410. 00| 86. 00 5332. 00
38 | 700. 00 4200. 00| 898. 00 5388. 00
39 | . 00* 0. 00| . 00* 0.00



07-1760U4
07-LA-5-R52
11/ 15/ 01

207200.
306000.
44500.
9000.
40000.
2000.
2500.
24300.
4200.
5000.
23400.
4920.
1200.
1896000.
321000.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 30
11/19/01



07-1760U4

07-LA-5-R52

11/ 15/ 01

8, 000.

10, 000.
10, 000.
1, 200.
2, 400.
1, 000.
20, 000.
5, 000.

REMA

SUMMARY OF
SEVENTH
| BI D
00| 104. 00
00| 4.60
00| 20. 00
00| 3, 470. 00*
00| 2.20
00| 19, 350. 00*
00| 135. 00
00| 43.00
00| 44.00
00| 119. 00
00| . 00*
00| 65. 00
00| 22.00
00| 5. 00
00| 7.00
00| 10. 00
00| 7.00
00| 6. 90
00| 171. 00
00| 5. 90
00| 90. 00
00| 3,570. 00
00| 68. 00
00| 1, 710. 00
00| 34.00
00| 2, 980. 00
00| 28, 680. 00
00| 13, 780. 00
00| 371. 00
00| 593. 00
00| 9, 680. 00
00| 47, 420. 00
00| 54, 650. 00
00| 58, 720. 00
00| 1, 410. 00
00| 1, 930. 00
00| 1, 090. 00
00| 61, 760. 00
00| 21, 450. 00

1209000.
18480.
750.
245.
800.
7910.
6762.
265050.
6195.
27090.
71400
53448.
75240.
11696.
53640.
28680.
13780.
70490.
1286810.
774400.
189680.
54650.
58720.
25380.
15440.
1694950.
2840960.
85800.

N |

N G

B I

DDERS

Bl D245
PAGE 31
11/19/01



07-1760U4 Bl D245

07- LA- 5- R52 SUMMARY OF REMAI NI NG BIDDERS PAGE 32
11/ 15/ 01 11/ 19/ 01

R TP CPERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ emmm e [ rm
118 | 5, 000. 00 20000. 00| 29, 580. 00 118320. 00
119 | 2,000.00  2904000. 00| 2,030.00  2947560. 00
120 | 40,000.00  1640000. 00| 73,170.00  2999970. 00
121 | 400, 000. 00* 400000. 00| 539, 390. 00* 539390. 00
122 | 900. 00 188100. 00| 378. 00 79002. 00
123 | 500.00  7582000. 00| 852.00 12919728. 00
124 | 400. 00 318000. 00| 606. 00 481770. 00
125 | 310. 00 16120. 00| 757. 00 39364. 00
126 | 500. 00 36100. 00| 272.00 19638. 40
127 | 600. 00 44880. 00| 873. 00 65300. 40
128 | 500. 00 14000. 00| 984. 00 27552. 00
129 | 900. 00 65700. 00| 1, 170. 00 85410. 00
130 | 500. 00 30000. 00| 95. 00 5700. 00
131 | 100. 00 10700. 00| 53. 00 5671. 00
132 | 6, 000. 00 48000. 00| 6, 260. 00 50080. 00
133 | 7, 000. 00 336000. 00| 7, 260. 00 348480. 00
134 | 9, 500. 00 494000. 00| 10, 030. 00 521560. 00
135 | 15, 000. 00 15000. 00| 18, 230. 00 18230. 00
136 | 20, 000. 00 20000. 00| 22, 620. 00 22620. 00
137 | 20, 000. 00 100000. 00| 22, 410. 00 112050. 00
138 | 2, 000. 00 230000. 00| 1, 570. 00 180550. 00
139 | 200. 00 6600. 00| 193. 00 6369. 00
140 | 3, 000. 00 114000. 00| 3, 510. 00 133380. 00
141 | 300. 00 68700. 00| 23.00 5267. 00
142 | 600. 00 19800. 00| 137. 00 4521. 00
143 | 600. 00 29400. 00| 223.00 10927. 00
144 | 640. 00 115200. 00| 1, 450. 00 261000. 00
145 | 600. 00 59400. 00| 194. 00 19206. 00
146 | 3.00 2580. 00| 1.30 1118. 00
147 | 1.10  3071332.00] 1.30  3629756. 00
148 | 1.00 14600. 00| 1.20 17520. 00
149 | 2.00 5700. 00| 1.20 3420. 00
150 | 5. 00 158150. 00| 3.80 120194. 00
151 | 3.00 94890. 00| .90 28467. 00
152 | 7.00 42560. 00| 8.70 52896. 00
153 | 3.00 18240. 00| 1. 60 9728. 00
154 | 5. 00 111500. 00| 8. 80 196240. 00
155 | 2.00 44600. 00| .70 15610. 00
156 | 350. 00 1400. 00| 947. 00 3788. 00



07-1760U4 Bl D245

07-LA-5-R52 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
11/ 15/ 01 11/19/01

_______________________________ [ =m o m e

Sl XTH [ SEVENTH
BI D AMOUNT | BI D AMOUNT

_______________________________ [ =m o m

390. 00 15600. 00| 900. 00 36000. 00

165. 00 2310. 00| 300. 00 4200. 00

350. 00 1050. 00| 543. 00 1629. 00

180. 00 720. 00| 222.00 888. 00

600. 00 1200. 00| 222.00 444.00

400. 00 800. 00| 222.00 444. 00

500. 00 500. 00| 2,020. 00 2020. 00

175.00 32025. 00| 207. 00 37881. 00

200. 00 116000. 00| 253. 00 146740. 00

250. 00 4000. 00| 161. 00 2576. 00

265. 00 11660. 00| 172.00 7568. 00

285.00 8550. 00| 297. 00 8910. 00

300. 00 4200. 00| 369. 00 5166. 00

40. 00 13200. 00| 29.00 9570. 00

40. 00 23200. 00| 26. 00 15080. 00

60. 00 2640. 00| 66. 00 2904. 00

400. 00 800. 00| 575. 00 1150. 00

1, 000. 00 2000. 00| 259. 00 518. 00

1, 200. 00 2400. 00| 287. 00 574. 00

1, 400. 00 2800. 00| 363. 00 726. 00

40. 00 43200. 00| 134.00 144720. 00

20.00 96000. 00| 23.00 110400. 00

50. 00 650. 00| 76. 00 988. 00

50. 00 160000. 00| 76.00 243200. 00

20.00 29400. 00| 23.00 33810. 00

325. 00 47450. 00| 615. 00 89790. 00

400. 00 800. 00| 615. 00 1230. 00

1.00 6010. 00| 4.00 24040. 00

300. 00 6000. 00| 510. 00 10200. 00

360. 00 24480. 00| 464. 00 31552. 00

400. 00 2800. 00| 999. 00 6993. 00

350. 00 9800. 00| 356. 00 9968. 00

400. 00 1600. 00| 2,240.00 8960. 00

1.00 8680. 00| 1.40 12152. 00

2.00 83530. 00| 11.00 459415. 00

140. 00 29400. 00| 29.00 6090. 00

700. 00 1400. 00| 115. 00 230. 00

3, 000. 00 3000. 00| 4, 020. 00 4020. 00

35.00 4900. 00| 40. 00 5600. 00
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196 | 50. 00 1200. 00| 63. 00 1512. 00
197 | 45. 00 135. 00| 98. 00 294. 00
198 | 95. 00 6935. 00| 75. 00 5475. 00
199 | 60. 00 21600. 00| 54. 00 19440. 00
200 | 100. 00 3200. 00| 112. 00 3584. 00
201 | 150. 00 7200. 00| 53. 00 2544. 00
202 | 250. 00 500. 00| 394. 00 788. 00
203 | 100. 00 100. 00| 147.00 147.00
204 | 1, 000. 00 4000. 00| 1, 960. 00 7840. 00
205 | 400. 00 400. 00| 642. 00 642. 00
206 | 425. 00 425. 00| 625. 00 625. 00
207 | 1, 400. 00 19600. 00| 4,300. 00 60200. 00
208 | 7, 000. 00 14000. 00| 7, 160. 00 14320. 00
209 | 4, 500. 00 9000. 00| 546. 00 1092. 00
210 | 125. 00 122500. 00| 106. 00 103880. 00
11 | 125. 00 44500. 00| 125. 00 44500. 00
112 | 300. 00 111000. 00| 161. 00 59570. 00
213 | 400. 00 3200. 00| 714. 00 5712. 00
14 | 120. 00 116400. 00| 157. 00 152290. 00
115 | 150. 00 14850. 00| 127.00 12573. 00
216 | 35. 00 5600. 00| 40. 00 6400. 00
17 | 1.00 10950. 00| .90 9855. 00
118 | 1.00 1450. 00| 2.30 3335. 00
219 | 1.00 470. 00| 2.30 1081. 00
120 | 1.00 17550. 00| 80 14040. 00
21 | 1.00 510. 00| . 80 408. 00
122 | .50 28700. 00| 1.00 57400. 00
123 | 20. 00 2000. 00| 29. 00 2900. 00
224 | 2.00 32000. 00| 1.30 20800. 00
125 | 3.00 17280. 00| 3.50 20160. 00
226 | 15, 000. 00* 15000. 00| 19, 160. 00* 19160. 00
127 | 150, 000. 00* 150000. 00| 152, 620. 00* 152620. 00
128 | 95, 000. 00* 95000. 00| 111, 870. 00* 111870. 00
229 | 5, 000. 00* 5000. 00| 6, 530. 00* 6530. 00
230 | 22, 000. 00* 22000. 00| 25, 480. 00* 25480. 00
131 | 215, 000. 00* 215000. 00| 232, 250. 00* 232250. 00
132 | 28, 000. 00* 28000. 00| 32, 420. 00* 32420. 00
133 | 90, 000. 00* 90000. 00| 104, 200. 00* 104200. 00
234 | 16, 000. 00* 16000. 00| 19, 160. 00* 19160. 00
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BI D AMOUNT | BI D AMOUNT
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7, 000. 00* 7000. 00| 8, 290. 00* 8290. 00
20, 000. 00* 20000. 00| 22, 790. 00* 22790. 00
5, 000. 00* 5000. 00| 5, 390. 00* 5390. 00
3, 000. 00* 3000. 00| 3, 630. 00* 3630. 00
15, 000. 00* 15000. 00| 15, 230. 00* 15230. 00
4,500, 000. 00* 4500000. 00 5, 000, 000. 00* 5000000. 00

45, 665, 453. 00

58, 299, 563. 80
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